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- ,;@\ SHIRE OF DONNYBROOK BALINGUP
TENDER REGISTER

~ Shire of

Donnybrook Balingup

Tender Details

RFTO04-2122 File Ref: PWF 18T

Tender Year:

Tender No:

DESIGN AND CONSTRUCT OF BUILT FORM AND INFRASTRUCTURE AT

Tender Title: | HONNYBROOK VC MITCHELL PARK PRECINCT.

Brief description of goods or services required:

The high-level overview of the works is as follows:
1. Demolish the existing Football Club and replace with a new multi-purpose community facility — (referred to as
Pavilion 1).
= The Shire has undertaken design and investigative works that show conceptual design and functional
usage using a two-storey design solution, with this design connecting the oval to the mid-level of the
site as a single/continuous built form design solution.

o There is a preference to maintaining this design solution, however alternative options (such
as single storey design solution) may be considered should this prove to be unachievable
due to:

= Budget restrictions to deliver aspirational concept design solution, or;
= Provision of alternative solutions based on tenderer industry experience and best
practice that will yield like or similar outcomes.
2. Refurbish the existing tennis building (referred to as Pavilion 2) to meet functional and aesthetic requirements.
= A conceptual plan for the refurbishment of this space has been developed, this being the Shires initial
concept design solution to achieving this functional outcome, however alternative options such as;
o  Other design solutions, or;
o Cosmetic upgrade will be considered as part of the overall achievement of budget.
3.  Demolition of the existing “away team” changeroom building.
4.  New services infrastructure to replace existing aged services including power, communications, water, sewer,
and drainage.
= ltis noted that the design documentation as provided within the specification allows for full services
to the site including upgrade to the existing Recreation Centre which was based upon an earlier
design concept.
= The final infrastructure services to be included is reduced and is described further in the
Specifications.
5. New services infrastructure to support installation of future sports lighting to the oval and tennis courts with
options for light poles subject to budget.
6. Make good to areas adjacent to new pavilions with potential for minor landscaping.

In addition to the above and subject to budget allowances, additional scope would be highly desirable to be included
in the scope of works. These include:
7. Footpath linkages to facilitate compliant linkages to various facilities. This is specifically to link the Pavilion 1
and 2 with the Recreation Centre at the upper level and hockey training facilities adjacent to the Tennis Courts.
8.  Lighting poles and heads to the Tennis Courts and Oval over and above allowances in item 5 above.
9. Landscaping and clearing to support the new development and path network.

Full scope inclusive of functional brief and the concept design are appended to this RFP.

Particulars of the decision to invite tenders:

Council Resolution 116/21

14, Instructs the Chief Executive Officer to present draft Request for Tender documentation to the
Council for consideration at an Ordinary or Special Meeting of Council prior to 30 September 2021, with the
preferred Scope inclusions as attached.

Advertisement Details

Advertising Date: 1/7/22 Newspaper: West Australian
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Advertising Date: 717122 Newspaper: Southwest Times
Closing Date: 13 June 2022 Closing Time: Wednesday @ 3.00pm WST

Copy of Advertisement:

Shre of
Donnybrook Balingup

Request for Tender (Proposal): RFT 04/2122
Shire of Donnybrook Balingup

DESIGN AND CONSTRUCT OF BUILT FORM AND
INFRASTRUCTURE AT DONNYBROOK VC MITCHELL PARK
PRECINCT

Requests for Tender are invited for a suitably qualified Design and Construct
Contractor to undertake redevelopment of built form and infrastructure works
at VC Mitchell Park Precinct, Donnybrook

Tender documentation can be obtained by registering your details via the
Shire of Donnybrook Balingup e-tendering portal website,
https://www tenderlink com/donnybrook-balingup/

Tender responses must be submitted electronically via the Shire’s e-tendering
portal no later than 3.00pm (AWST) Wednesday 13 July 2022.

For enquires relating to this tender, please contact Mr Ben Rose — Chief
Executive Officer on (08) 9780 4200 or ben.rose@donnybrook.wa.gov.au.

Benjamin (Ben) Rose

Chief Executive Officer

Shire of Donnybrook Balingup
PO Box 94

Donnybrook WA 6239

Clarification register (Keep a record of the number and summary of each clarification issued to all tenderers)

[10/06/2022

Clarification Notification:

RFT 04-2122
DESIGN AND CONSTRUCT OF BUILT FORM AND INFRASTRUCTURE AT
DONNYBROOK VC MITCHELL PARK PRECINCT

RE: Microsoft teams meeting date and time change

Please be advised that the Team's briefing session has had to be pushed back to the
following date and time:

1.5 Tender Briefing / Site Inspection
A non-Mandatory briefing will be held via a Microsoft Teams Link with all Respondents.
Date: Friday, 17 June 2022
Time: 10:00am AWST
Duration: Approximately 1 hour (80 minutes)
eeting location: Link to be provided following registration
All Respondents are advised to attend this session as it will provide the Shire Project Team
an opportunity to give you greater context to the written content as well as answer any
questions you might have on the day.

* Non-attendance to the Microsoft Teams Session may disqualify a Respondent from
Responding.

®  RSWP attendance by 12 pm Thursday, 16 June 2022 via email to
shawn.lombard@donnybrook.wa.gov.au

Tender Opening Details

Opening Date: | 13 June 2022 Opening Time: Wednesday @ 3.10pm WST

Shawn Lombard
Opened by: Signature: - b
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Witnessed by: | Sam Moore Signature:

Witnessed by: | Simon McGinnes Signature:

Tenders Received from

1 Zero Tenders received.
One incorrect lodgement of an EOI submission by Smiths Construction Pty Ltd
2
3
4
5

Details of Tender Awarded

Awarded By: | No award — Zero response

Council Meeting Date: | 27 July 2022 Decision No: N/A

Name of Successful Tenderer(s):

Amount ($) of Successful Tender(s):
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